

Please check our website at PORTERBROTHERS.COM for the latest bidding information.



# ADDENDUM

---

**DATE OF NOTICE** June 30, 2008

**PROJECT** Empire, Apache Junction Facility  
Winchester & Highway 60  
Apache Junction  
(between Idaho & Tomahawk)

**BID DATE** Wednesday, August 6, 2008 @ 5 pm

**PORTER BROS. CONTACTS** Dawson Stewart (*for questions*)  
Carli or Shawni (*for plans*)

**PLANS AVAILABLE FROM:** Porter Brothers Office – by reservation only  
480-545-7272  
Online: porterbrothers.com or  
<http://www.box.net/shared/ol707kqgw4>  
password: 40272

**ADDENDUM 1:** Bid date postponed to Wednesday, August 6, 2008 @ 5 for selected trades

**ADDENDUM 2:** Addendum 2 consists of the attached letter from the architect and Addendum plans. The addendum plans are an addition to the original set, they do not replace them. Please compare both sets to prepare your proposal. (Plans are available online and from Porter Brothers' office.)

Bid date is postponed to August 6<sup>th</sup> for ALL trades.

General Contracting  
Construction Management  
Design Build

Porter Brothers, Inc.  
1285 North Fiesta Blvd.  
Gilbert, Arizona 85233

Phone: (480) 545-7272  
Fax: (480) 545-2822

License No. 67986

Empire Southwest- Apache Junction Facility

#### ADDENDUM 1

#### NOTICE:

Revised Bid Dates: Empire Apache Junction Service Facility.

Please read carefully.

The scopes of work for both onsite and offsite of rough grade and paving and underground wet utilities will bid on the original established date of July 31<sup>st</sup>, 5 PM, end of business day.

Bids for all other scopes of work will be due Aug 6, 2008 by end of business day, 5 PM. We anticipate the issuing of an addendum by July 31 necessitating the new bid date.

Clarification: Rough grading and paving and underground wet utilities are still required to have their bids in no later than July 31, 2008, 5PM MST

July 30, 2008

**ADDENDUM NO.2**

TO: All Bidders and Plan Holders

RE: Empire Service Facility  
 Apache Junction, AZ  
 SDA Job # 0738

To All:

In reference to the specifications and drawings for the above designated project which you have in your possession for the purpose of preparing a bid proposal, please note and incorporate into the bid proposal and into subsequent construction, the following:

The below listing of documents reflects changes to the project. Green colored 24" x 36" sheets have been issued separately and officially incorporated into the overall plans and specifications for this project. Delta 3 designated changes are referenced as "Addendum 2" changes reflecting Architect coordination items as well as contractor input items. Delta 4 changes are referenced as "AJ comments" reflecting city requested changes.

In addition, the last item of this listing indicates a Native Plant Inventory plan which is a new sheet for the plan set. The salvaged materials have been noted in the landscape plan set and this sheet offers more information as to the size and type of salvaged material.

Sunrise Engineering	LA07	A1.6a
COV	LA08	A1.7
GN01	LA09	A1.8
GN02	LA10	A1.9
HC01	LA11	A1.10
GD01	LA12	A1.11
GD02		A1.12
UT01	Wright Engineering	A1.13
SD01	SL-1 of 3	A1.14
SD02	SL-2 of 3	A1.15
SD03	SL-3 of 3	A1.15a
SD04		A1.16
PP01	Saemisch DiBella Architects	A1.17
PP02	SP2	A1.18
PP03	SP2a	A1.19
DTL01	SP3	A1.21
DTL02	SP4	A1.22
DTL03	SP4a	A1.23
DTL04	SP5	A1.24
SWPPP	SP5a	A2.0
	SP6	A2.1
Laskin & Associates	SP7	A2.2
Landscape Arch	SD1	A3.0
LA01-	SD3	A3.1
LA02	A1.0	A3.2
LA03	A1.1	A3.3
LA04	A1.2	A3.4
LA05	A1.3	A3.5
LA06	A1.4	A3.6

A4.0	Caruso Turley Scott	S2.4
A4.1	Engineers	S3.1
A5.0	S1.1	S3.2
A5.1	S1.2	S3.3
A5.2	S1.3	S4.1
A5.3	S1.4	S4.2
A5.4	S1.5	S5.1
A5.5	S2.1A	S5.2
	S2.1B	S5.3
	S2.2A	S5.4
	S2.2B	S5.5
	S2.3A	S6.1
	S2.3B	


Arizona Pinnacle Engineering

- M2.1-
- M2.2
- M2.3
- M2.4
- M2.5
- M3.1
- M4.1
- M4.2
- P2.1
- P2.2
- P2.3
- P2.4
- P2.5
- P2.6
- P2.7
- P3.1
- P3.2
- P4.1
- P4.2
- E1.0
- E1.1
- E2.1
- E2.2
- E3.1
- E3.2
- E3.3
- E4.1
- E4.2
- E5.1
- E5.2
- E5.3
- E5.4
- E5.5
- E6.1
- E6.2
- E6.3
- E6.4
- E6.5

Native Plant Inventory Plan

Sincerely,

Vincent P. Di Bella AIA CSI  
Principal Architect  
Saemisch Di Bella Architects Inc.



EXPIRES 3-31-11